SECTION 00 41 13
BID FORM - STIPULATED SUM
FOR CABRAL PLATFORM EXTENSION AND MINER AVE. UNDERCROSSING

Contract: General Construction

Dated: Auqust 3 , 2011

TO: SAN JOAQUIN REGIONAL RAIL COMMISSION
Attention: Brian Schmidt
949 East Channel St.
Stockton, California 95209

Gentlemen:

In response to your call for bids, the undersigned ("Bidder") having examined the site of
the work, the Agreement, drawings and specifications, and documents attached
thereto, hereby proposes to furnish the labor, all equipment, all materials, ali devices
and other costs including Federal, State, County and local sales or other taxes, to do
the work for which prices are quoted below, and to complete all work ready for use
within the number of working days specified and in accordance with said Contract

Documents.

Amounts shall be shown in figures only.
BID PRICES

ltem# Description Total (in figures)

1. Division 1 ~ General
Requirements
(except Allowances)
Lump Sum $ |, 0GR, 000 .

2. Division 1 -
Alfowances
Lump Sum $ 200,000.00
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Bid Form - Stipulated Sum Section 00 41 13

ltem#  Description Total (in figures)

3. Bivisions 2 - 34
Lump Sum § 35,7196, 000, 9

4. All other work of
Contract not included
in any of the above

categories
Lump Sum $_ 423, aoa .,

TOTALBID: $_%5,497, 600, ©°

Attached hereto and made a part hereof is United States currency, cashier's check,
certified check or Surety Bond No. N/A in  the amount of
$10% GARB which is not less than ten percent (10%) of the total
amount of the total bid, as a guaranty that the Bidder will enter into a contract in the
form bound with these bid documents within ten (10) days after the notice of award of
the Gontract by the Owner.

The undersigned hereby agrees that, in case his bid is accepted, he will within ten (10)
days after notice thereof, execute a contract with the Owner in the form hereto attached
and shall furnish a bond in the sum of the Contract price to secure the payment of all
labor and material hills, and also a bond in the sum of the Contract price to secure the
faithful performance of the Contract according to the terms and provisions therein; and
in case of failure to execute the Contract and furnish the bonds within said period or
such extension thereof as may be allowed by resolution duly passed and adopted, it is
expressly agreed that SIRRC may award the Contract to the second lowest bidder and
the amount of Bidder's security shall be applied by SJRRC to the difference between
Bidder's bid and the second lowest bid, and the surplus, if any, shall be returned to
Bidder if cash or a check is used, or to the surety on Bidder's bond if a bond is used.

It is understood by the undersigned that the quantities of material of work specified in
the Bid Documents are estimated and are given only for the purpose of comparing bids
and that the prices quoted are not conditioned upon the accuracy or approximate
accuracy of the estimate.
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Section 00 41 13 Bid Form — Stipulated Sum

In the case of any discrepancy between words and figures, the words shall prevail.

All work shall be complated within three hundred and sixty-five (365) calendar days
from the date the Notice to Proceed is issued by the SJURRC.

It is understood that the SURRC may award or not award a confract as the interests of
the SJRRC may dictate.

Attached hereto and made a part of this proposal is Section 00 43 46 List of
Subcontractors as required by the provisions of the Subletting and Subcontracting Fair
Practices Act, Sections 4100 to 4114 of the Public Contract Code of the State of

California.

The undersigned hereby acknowledges receipt of the following addenda, which have
been issued by SIRRC in connection with this Project:

Addendum No. 1 ___Addendum Date  June 28. 2011
Addendum No._ 2 __Addendum Date  July 21, 2011
Addendum No. __ Addendum Date
Addendum No. __ Addendum Date
Addendum No. ___Addendum Date
Addendum No. - _Addendum Date

___Addendum Date
___Addendum Date
___Addendum Date

Addendum No.
Addendum Nao.
Addendum No.

CONTRACTOR: Flintco Pacific, Inc. ﬂ 717
BY: David P, Parkes Wi s
TITLE: President

ADDRESS: 401 Derek Place, Roseviile, CA 95678
CONTRACTOR’S LICENSE NUMBER;: 955101

TELEPHONE NUMBER: 916-757-1000

END OF SECTION
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